

**RESOLUTION DIRECTING WORK TO CLIFFSIDE PAVING
UNDER THE BIENNIAL MISCELLANEOUS REPAIR CONTRACT**

MOTIONED BY: Gardiner
SECONDED BY: Guzman

WHEREAS, the North Hudson Sewerage Authority (hereinafter "Authority") is a public body, duly formed under the Sewerage Authorities law, constituting Chapter 138 of the Laws of New Jersey of 1946, as amended (Chapter 14A of Title 40 of the New Jersey Statutes Annotated) and possesses the powers set forth therein; and

WHEREAS, the Authority has awarded a biennial contract for the Miscellaneous Repair to combined sewers of various configurations, lengths, sizes materials and their appurtenances; and

WHEREAS, the Authority awarded such a Miscellaneous Repair Contract as required by the New Jersey Contract laws to Cliffside Paving; and

WHEREAS, it is the recommendation of the Authority Engineer that Cliffside Paving, be directed to commence the work as detailed in the attached report prepared by OMI (May Project), identified as "Exhibit A", for an amount of money estimated at approximately \$46,625.00; and

WHEREAS, the Chief Financial Officer has certified that funding is available through the Authority's Fiscal Year 2022-2023 Operating Budget.


NOW, THEREFORE, BE IT RESOLVED that Cliffside Paving be directed to proceed with the work as herein noted.

DATED: MAY 18, 2023

RECORD OF COMMISSIONERS' VOTE

	YES	NO	ABSENT
Commissioner Kappock	x		
Commissioner Marotta	x		
Commissioner Gardiner	x		
Commissioner Friedrich	x		
Commissioner Guzman	x		
Commissioner Velazquez	x		
Commissioner Barrera			x
Commissioner Zucconi	x		
Commissioner Assadourian	x		

**THIS IS TO CERTIFY THAT THIS RESOLUTION WAS DULY ADOPTED BY THE
NORTH HUDSON BOARD OF COMMISSIONERS ON MAY 18, 2023.**



SECRETARY



May 10, 2023

Fredric J. Pocci
Authority Engineer
North Hudson Sewerage Authority
1600 Adams Street
Hoboken, New Jersey 07030

Subject: Miscellaneous Repair Biennial Contracts: 2022-2024
May 2023 Project

Dear Mr. Pocci:

The Miscellaneous Repair Biennial Contracts: 2022-2024 will be awarded to Cliffside Paving LLC. On March 17, 2022, OMI has prepared a repair project for May 2023. The estimated costs of these repairs are based on unit prices bid by Cliffside Paving LLC.

Attached is the scope of work and estimated construction costs for the Miscellaneous Repair Biennial Contracts: 2022-2024 - May 2023 Project. OMI developed the list based on field inspections and resident concerns, and has estimated quantities and costs for the project.

The proposed May 2023 Project consists of thirteen repairs in Union City, and one repair in Weehawken. The Construction costs for the fourteen repairs is estimated to be \$46,625.00 and repairs should be completed in four weeks.

If you have any questions or require additional information, please contact me.

Sincerely,

Philip Reeve

Philip G. Reeve
Assistant Project Director

Enclosures

Cc:
Don Conger, Jacobs OMS
Kevin Wynn, HMM

COMBINED SEWER - MISCELLANEOUS REPAIRS BIENNIAL CONTRACT 2022 - 2024
PROJECT SUMMARY
May 2023 PROJECT
NORTH HUDSON SEWERAGE AUTHORITY
05/10/2023

OWNER: NORTH HUDSON SEWERAGE AUTHORITY
1600 ADAMS STREET
HOBOKEN, NJ 07030

CONTRACTOR: Cliffside Paving LLC.
75 Lincoln Avenue
Cliffside Park NJ

PROJECT	DESCRIPTION	ESTIMATED COST
1	Union City Project #1 - 45th Street & Park Ave - Severely worn manhole casting	\$2,875.00
2	Union City Project #2 - 44th Street & Park Ave - Severely worn manhole casting	\$2,875.00
3	Union City Project #3 - 43rd Street & Park Ave SW corner - Collapsed catch basin	\$5,000.00
4	Union City Project #4 - 43rd Street & Park Ave NW corner - Collapsed catch basin	\$5,000.00
5	Union City Project #5 - 43rd Street & Park Ave - Severely worn manhole casting	\$2,875.00
6	Union City Project #6 - 43rd Street & Park Ave MH #2 - Severely worn manhole casting	\$2,875.00
7	Union City Project #7 - #4111 Park Ave - Severely worn manhole casting	\$2,875.00
8	Union City Project #8 - Park Ave between 40th & 41st Street - Severely worn manhole casting	\$2,875.00
9	Union City Project #9 - 37th Street & Park Ave NW corner - Collapsed catch basin	\$5,000.00
10	Union City Project #10 - #549 37th Street - Severely worn manhole casting	\$2,875.00
11	Union City Project #11 - #543 37th Street - Severely worn manhole casting	\$2,875.00
12	Union City Project #12 - #537 37th Street - Severely worn manhole casting	\$2,875.00
13	Union City Project #13 - #528 37th Street - Severely worn manhole casting	\$2,875.00
14	Weehawken Project #1 - 45th Street & Park Ave - Severely worn manhole casting	\$2,875.00
	Total:	\$46,625.00

WORK ORDER REQUEST

DATE: 5/10/2023

WORK ORDER NO. 2 PRIORITY 1

44th Street & Park Ave Union City

PIPE SIZE:

DEPTH OF PIPE:

PIPE MATERIAL:



DESCRIPTION

Severely worn manhole casting

RECOMMENDATION

Replace manhole casting

APPROVED _____
Fredric J. Pocci

AUTHORITY ENGINEER – NORTH HUDSON SEWERAGE AUTHORITY

WORK ORDER REQUEST

DATE: 5/10/2023

WORK ORDER NO. 3 PRIORITY 1

43rd Street & Park Ave SW corner Union City

PIPE SIZE:

DEPTH OF PIPE:

PIPE MATERIAL:



DESCRIPTION

Collapsed catch basin

RECOMMENDATION

Repair collapsed catch basin

Fredric J. Pocci

APPROVED _____

AUTHORITY ENGINEER – NORTH HUDSON SEWERAGE AUTHORITY

WORK ORDER REQUEST

DATE: 5/10/2023

WORK ORDER NO. 5 PRIORITY 1

43rd Street & Park Ave Union City

PIPE SIZE:

DEPTH OF PIPE:

PIPE MATERIAL:



DESCRIPTION

Severely worn manhole casting

RECOMMENDATION

Replace manhole casting

APPROVED- *Fredric J. Pocci*

AUTHORITY ENGINEER – NORTH HUDSON SEWERAGE AUTHORITY

WORK ORDER REQUEST

DATE: 5/10/2023

WORK ORDER NO. 7 PRIORITY 1

#4111 Park Ave Union City

PIPE SIZE:

DEPTH OF PIPE:

PIPE MATERIAL:



DESCRIPTION

Severely worn manhole casting

RECOMMENDATION

Replace manhole casting

APPROVED _____
Fredric J. Pocci

AUTHORITY ENGINEER – NORTH HUDSON SEWERAGE AUTHORITY

WORK ORDER REQUEST

DATE: 5/10/2023

WORK ORDER NO. 8 PRIORITY 1

Park Ave Btwn 40th & 41st Street Union City

PIPE SIZE:

DEPTH OF PIPE:

PIPE MATERIAL:



DESCRIPTION

Severely worn manhole casting

RECOMMENDATION

Replace manhole casting

APPROVED _____
Fredric J. Pocci

AUTHORITY ENGINEER – NORTH HUDSON SEWERAGE AUTHORITY

WORK ORDER REQUEST

DATE: 5/10/2023

WORK ORDER NO. 9 PRIORITY 1

37th Street & Park Ave NW corner Union City

PIPE SIZE:

DEPTH OF PIPE:

PIPE MATERIAL:



DESCRIPTION

Collapsed catch basin

RECOMMENDATION

Repair collapsed catch basin

APPROVED _____
Fredric J. Pocci

AUTHORITY ENGINEER – NORTH HUDSON SEWERAGE AUTHORITY

WORK ORDER REQUEST

DATE: 5/10/2023

WORK ORDER NO. 10 PRIORITY 1

#549 37th Street Union City

PIPE SIZE:

DEPTH OF PIPE:

PIPE MATERIAL:



DESCRIPTION

Severely worn manhole casting

RECOMMENDATION

Replace manhole casting

APPROVED *Fredric J. Pocci*

AUTHORITY ENGINEER – NORTH HUDSON SEWERAGE AUTHORITY

WORK ORDER REQUEST

DATE: 5/10/2023

WORK ORDER NO. 14 _____ PRIORITY 1 _____

45th Street & Park Ave Weehawken

PIPE SIZE:

DEPTH OF PIPE:

PIPE MATERIAL:



DESCRIPTION

Severely worn manhole casting

RECOMMENDATION

Replace manhole casting

Fredric J. Pocci

APPROVED-----

AUTHORITY ENGINEER – NORTH HUDSON SEWERAGE AUTHORITY